

### 2021 Housing Development Gap Financing ("HDGF") Funding Results

Funding Outcome	Application Submission Date	Project Name	Proposal Summary Link	Lead Developer	Construction Type	City	PJ Status	Total Units	OHTF Reserved	NHTF Reserved
Not Funded	05/05/21	Malden-Hollencamp	<a href="#">Click here</a>	Greater Dayton Premiere Management	Rehabilitation	Dayton	PJ	21		
Not Funded	05/05/21	Huffman Parnell	<a href="#">Click here</a>	Greater Dayton Premiere Management	Rehabilitation	Dayton	PJ	12		
Funded	05/19/21	Holly's Edge	<a href="#">Click here</a>	Partnerships for Housing	New Construction	Cincinnati	PJ	8		\$1,028,971
Withdrawn	07/03/21	Greenbriar Estates	<a href="#">Click here</a>	LEADS	Rehabilitation	Heath	Non PJ	14		
Funded	07/07/21	Depot Square III	<a href="#">Click here</a>	Ironton & Lawrence County CAO	New Construction	Ironton	Non PJ	10	\$1,500,000	
Not Funded	07/14/21	Phoenix II	<a href="#">Click here</a>	Coleman Professional Services	Rehabilitation	Ravenna	Non PJ	8		
Funded	07/26/21	EDEN Expansion Phase II	<a href="#">Click here</a>	Emerald Development and Economic Network, Inc.	New Construction and Rehabilitation	Cleveland/Lakewood	PJ	8		\$1,112,250
Not Funded	07/30/21	Kibby & Main Family Apartments	<a href="#">Click here</a>	Coleman Professional Services	New Construction	Lima	PJ	12		
Not Funded	07/30/21	Hope Quadplex	<a href="#">Click here</a>	Hope Homes Foundation	New Construction	Stow	PJ	4		
Not Funded	08/06/21	Oasis Homes	<a href="#">Click here</a>	Eternal Housing Fund	New Construction	Cleveland	PJ	7		